



Sign Message Schedule

Project Name: Downtown Wayfinding

Client: City of Albany, NY

Date Issued: 3/13/2024

General Notes:

FOR BID ONLY.

Official, approved Sign Message Schedule will be provided to selected fabricator.

Please note that final messaging may change due to final location of visitor center. This should not change the sign quantities.

All demolition indicated in the sign message schedule will be handled by the City of Albany.

The location map is West Up.

SIGN NUMBER EG01	SIGN TYPE CODE  VG-1 Vehicular Guide, New		
SIGN MESSAGE	SIGN DETAILS	PHOTO	
<p>↑ Capital Rep Theatre</p> <p>↑ MVP Arena</p> <p>Palace Theatre</p>	<p>Sign Face Direction East</p> <p>Existing Sign Yes</p> <p>Installation Conditions Soil</p> <p>Demolition Required? Yes, remove existing. Install in same locaiton.</p> <p>Street Clinton Ave.</p> <p>Cross Street Broadway</p> <p>Phase Phase 1: Current</p> <p>Header Panel Downtown Albany</p>		
<p>NOTES</p> <p>Replace existing gateway/vehicular guide sign with new sign.</p> <p>This area was under construction at the time of site work. Sign may already be removed when new program is ready to be installed. To be verified by awarded fabricator.</p>			

SIGN NUMBER EV01	SIGN TYPE CODE  VG-1 Vehicular Guide, New		
SIGN MESSAGE	SIGN DETAILS	PHOTO	
<p>← Empire Live/ Underground</p> <p>← MVP Arena</p> <p>→ Capital Rep Theatre</p>	<p>Sign Face Direction East</p> <p>Existing Sign Yes</p> <p>Installation Conditions Brick Pavers</p> <p>Demolition Required? Yes, remove existing. Install in same locaiton.</p> <p>Street Clinton Ave.</p> <p>Cross Street N. Pearl St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel Downtown Albany</p>		
<p>NOTES</p> <p>Replace existing vehicular guide sign with new sign. This area was under construction at the time of site work. Sign may already be removed when new program is ready to be installed. To be verified by awarded fabricator.</p>			

SIGN NUMBER EP01	SIGN TYPE CODE PK Pedestrian Kiosk		
SIGN MESSAGE	SIGN DETAILS	PHOTO	
<p>[North Face]</p> <p>→ Clinton Market Collective minutes</p> <p>→ Palace Theatre minutes</p> <p>← Albany Visitors Center minutes</p> <p>↖ Albany Skyway minutes</p> <p>-----</p> <p>[South up map]</p> <p>[South Face]</p> <p>← Clinton Market Collective minutes</p> <p>← Palace Theatre minutes</p> <p>→ Albany Visitors Center minutes</p> <p>-----</p> <p>[North up map]</p>	<p>Sign Face Direction North and South</p> <p>Existing Sign Yes</p> <p>Installation Conditions Brick Pavers</p> <p>Demolition Required? Yes, remove existing. Install in same locaiton.</p> <p>Street Broadway</p> <p>Cross Street Clinton Ave.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>		
NOTES			
<p>Replace existing kiosk with new sign. Keep same orientation.</p> <p>While a pedestrian map has been located near the Albany Skyway entrance, this map receives a lot of foot traffic from the parking lot/garage located near this sign.</p>			

SIGN NUMBER	SIGN TYPE CODE		
001	 VG-1	Vehicular Guide, New	
SIGN MESSAGE	SIGN DETAILS	PHOTO	
<p>→ Albany Visitors Center</p> <p>↑ Clinton Market Collective</p> <p>↑ Palace Theatre</p>	<p>Sign Face Direction East</p> <p>Existing Sign Yes</p> <p>Installation Conditions TBD</p> <p>Demolition Required? No, new location.</p> <p>Street Albany Skyway</p> <p>Cross Street Broadway</p> <p>Phase Phase 3: DOT Locations</p> <p>Header Panel Downtown Albany</p>		
NOTES	<p>Two options for this sign, both for traffic exiting off Interstate 787.</p> <p>Install sign in planter. Not sure if elevated bridge can support footing required for sign. A spread footer would likely need to be used.</p>		


SIGN NUMBER	SIGN TYPE CODE		
EV02	 VG-1	Vehicular Guide, New	
SIGN MESSAGE	SIGN DETAILS	PHOTO	
<p>→ City Hall</p> <p>→ Municipal/ State Courts</p> <p>↑ MVP Arena</p>	<p>Sign Face Direction North</p> <p>Existing Sign Yes</p> <p>Installation Conditions Brick Pavers</p> <p>Demolition Required? Yes, see notes.</p> <p>Street N. Pearl St.</p> <p>Cross Street Pine St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel Downtown Albany</p>		
NOTES	<p>Remove the existing vehicular guide sign, post and base. Install new sign in front of Steuben St. Market store as indicated in photo.</p>		


SIGN NUMBER 002	SIGN TYPE CODE  Demo Demo only	
SIGN MESSAGE	SIGN DETAILS	PHOTO
NOTES If visitor center moves to a new location, demo existing sign, but keep One Way and Do Not Enter signs on the back of the Visitors Center sign. Alternate: If it moves to the south, flip the arrow panel. The Visitor Center is also listed on EG01, located caddy-corner to this location, once Clinton Market Collective opens up.	Sign Face Direction East Existing Sign Yes Installation Conditions TBD Demolition Required? Yes, see notes. Street Albany Skyway Cross Street Broadway Phase Phase 1: Current Header Panel None	

SIGN NUMBER EV03	SIGN TYPE CODE  VG-1 Vehicular Guide, New	
SIGN MESSAGE	SIGN DETAILS	PHOTO
← City Hall ← Municipal/ State Courts ↑ Palace Theatre	Sign Face Direction South Existing Sign Yes Installation Conditions Soil Demolition Required? Yes, see notes. Street N. Pearl St. Cross Street Pine St. Phase Phase 1: Current Header Panel Downtown Albany	
NOTES Demo existing sign and restore with new pavers. Install new sign further south in location where tree was located. Remove metal grate install sign and add new pavers up to sign base.		

SIGN NUMBER EP03	SIGN TYPE CODE PG	Pedestrian Guide	
SIGN MESSAGE	SIGN DETAILS		PHOTO
<p>[East Face]</p> <p>← Federal Court minutes</p> <p>→ Skyway minutes</p> <p>→ Albany minutes Visitors Center</p> <p>↑ Municipal/ State Courts minutes</p> <p>[West Face]</p> <p>← Clinton Market minutes Collective</p> <p>← Albany minutes Visitors Center</p> <p>← Skyway minutes</p> <p>→ Federal Court minutes</p>	<p>Sign Face Direction East and West</p> <p>Existing Sign Yes</p> <p>Installation Conditions Soil</p> <p>Demolition Required? Yes, remove existing. Install in same locaiton.</p> <p>Street Tricentennial Square Park</p> <p>Cross Street Columbia St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>		
NOTES			
<p>install at corner of intersection in the soil. Review tree canopy and trim as needed.</p> <p>This area is due for renovations in the near future. Sign foundation and installation may be able to be included with the future site work.</p>			


SIGN NUMBER	SIGN TYPE CODE		
<p>EV04</p> <p>→ Albany Capital Center</p> <p>→ State Capitol</p> <p>↑ MVP Arena</p>	<p>VG-1</p> <p>Vehicular Guide, New</p>		
SIGN MESSAGE	SIGN DETAILS	PHOTO	
<p>NOTES</p> <p>Install new sign in brick pavers aligned with corner of building.</p> <p>Remove existing sign and foundation and restore area with brick pavers. Remove sign at the intersection directing to Irish American Heritage Museum. The museum is no longer located where the signs direct.</p>	<p>Sign Face Direction North</p> <p>Existing Sign Yes</p> <p>Installation Conditions Brick Pavers</p> <p>Demolition Required? Yes, see notes.</p> <p>Street N. Pearl St.</p> <p>Cross Street State St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel Downtown Albany</p>		

SIGN NUMBER EV05	SIGN TYPE CODE  VG-1 Vehicular Guide, New	
SIGN MESSAGE	SIGN DETAILS	PHOTO
<p>➔ Palace Theatre</p> <p>↑ Albany Capital Center</p> <p>↑ State Capitol</p>	<p>Sign Face Direction East</p> <p>Existing Sign Yes</p> <p>Installation Conditions Brick Pavers</p> <p>Demolition Required? Yes, see notes.</p>	
<p>NOTES</p> <p>Remove existing sign and foundation and restore area. Install new sign further east near metered parking sign. Do not block regulatory or speed limit sign. Sign post may need to be pushed to the edge of the stamped concrete.</p>	<p>Street State St.</p> <p>Cross Street N. Pearl St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel Downtown Albany</p>	

SIGN NUMBER 005	SIGN TYPE CODE  VG-1	Vehicular Guide, New	
SIGN MESSAGE → Palace Theatre ↑ Federal Court ↑ Quackenbush Garage [P]	SIGN DETAILS Sign Face Direction North Existing Sign No Installation Conditions Soil Demolition Required? No, new location. Street Broadway Cross Street Clinton Ave. Phase Phase 1: Current Header Panel Downtown Albany	PHOTO 	
NOTES Area under construction. There appears to be a landscape bed bump-out where this sign can be installed. Coordinate with Clinton Market Collective to get foundation installed when doing the hardscape work and to ensure a tree will not be planted in front of the sign. The rendering is taken from the intersection of Broadway and Clinton Ave. across from the Albany Skyway entrance, looking northwest.			

SIGN NUMBER EV06	SIGN TYPE CODE  VG-1	Vehicular Guide, New	
SIGN MESSAGE → MVP Arena → NY State Museum ↑ Federal Court	SIGN DETAILS Sign Face Direction West Existing Sign Yes Installation Conditions Brick Pavers Demolition Required? Yes, see notes. Street State St. Cross Street N. Pearl St. Phase Phase 1: Current Header Panel Downtown Albany	PHOTO 	
NOTES Install new sign same location, if possible, move closer to concrete sidewalk. The existing sign is too close to the curb.			

SIGN NUMBER	SIGN TYPE CODE		
EP06	 Demo	Demo only	
SIGN MESSAGE	SIGN DETAILS		PHOTO
<p>NOTES</p> <p>Remove existing pedestrian guide/kiosk and restore pavers.</p>	<p>Sign Face Direction East and West</p> <p>Existing Sign Yes</p> <p>Installation Conditions Demo Only</p> <p>Demolition Required? Yes, restore site conditions.</p> <p>Street State St.</p> <p>Cross Street Broadway</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>		


SIGN NUMBER	SIGN TYPE CODE			
<p>EV07</p>	<p> VG-1 Vehicular Guide, New</p>	<p>SIGN MESSAGE</p> <p>↑ City Hall</p> <p>↑ Municipal/ State Courts</p> <p>↑ Palace Theatre</p> <hr/> <p>NOTES</p> <p>Remove the existing vehicular guide sign and foundation. Install new sign as close to concrete sidewalk edge as indicated in the photo.</p> <p>Remove existing sign at the intersection directing to Irish American Heritage Museum. The museum is no longer located where the signs direct.</p>	<p>SIGN DETAILS</p> <p>Sign Face Direction South</p> <p>Existing Sign Yes</p> <p>Installation Conditions Brick Pavers</p> <p>Demolition Required? Yes, see notes.</p> <p>Street N. Pearl St.</p> <p>Cross Street State St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel Downtown Albany</p>	<p>PHOTO</p> 

SIGN NUMBER EP07	SIGN TYPE CODE PK Pedestrian Kiosk		
SIGN MESSAGE	SIGN DETAILS	PHOTO	
<p>[East Face]</p> <p>← MVP Arena minutes</p> <p>→ Palace Theatre minutes</p> <p>↑ Albany Capital Center minutes</p> <p>↑ State Capitol minutes</p> <p>-----</p> <p>[West up map]</p> <p>[West Face]</p> <p>← Palace Theatre minutes</p> <p>→ MVP Arena minutes</p> <p>↑ Federal Court minutes</p> <p>↑ Skyway minutes</p> <p>-----</p> <p>[East up map]</p>	<p>Sign Face Direction East and West</p> <p>Existing Sign No</p> <p>Installation Conditions Concrete</p> <p>Demolition Required? No, new location.</p> <p>Street State St.</p> <p>Cross Street S. Pearl St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>		
<p>NOTES</p> <p>Existing sign is no longer installed in this location. Install new sign as indicated in the photo, further away from fire hydrant.</p>			

SIGN NUMBER EV08	SIGN TYPE CODE  Demo Demo only	
SIGN MESSAGE	SIGN DETAILS	PHOTO
NOTES Remove existing vehicular guide sign. New sign being installed closer to intersection (Sign 033).	<p>Sign Face Direction West</p> <p>Existing Sign Yes</p> <p>Installation Conditions Demo Only</p> <p>Demolition Required? Yes, restore site conditions.</p> <p>Street State St.</p> <p>Cross Street Broadway</p> <p>Phase Phase 1: Current</p> <p>Header Panel Downtown Albany</p>	


SIGN NUMBER EP08	SIGN TYPE CODE PK Pedestrian Kiosk		
SIGN MESSAGE	SIGN DETAILS	PHOTO	
<p>[East Face]</p> <p>← MVP Arena minutes</p> <p>→ Palace Theatre minutes</p> <p>↑ Albany Capital Center minutes</p> <p>↑ State Capitol minutes</p> <p>-----</p> <p>[West up map]</p> <p>[West Face]</p> <p>← Palace Theatre minutes</p> <p>→ MVP Arena minutes</p> <p>↑ Federal Court minutes</p> <p>↑ Skyway minutes</p> <p>-----</p> <p>[East up map]</p>	<p>Sign Face Direction East and West</p> <p>Existing Sign No</p> <p>Installation Conditions Concrete</p> <p>Demolition Required? No, new location.</p> <p>Street State St.</p> <p>Cross Street N. Pearl St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>		
<p>NOTES</p> <p>Existing sign is no longer installed in this location. Install new sign as indicated in the photo. Sign may also need to shift further west after the street light to allow more room for the fire hydrant.</p>			

SIGN NUMBER EP09	SIGN TYPE CODE PK Pedestrian Kiosk		
SIGN MESSAGE	SIGN DETAILS	PHOTO	
<p>[North Face]</p> <p>← Albany Waterfront Bridge minutes</p> <p>→ Municipal/ State Courts minutes</p> <p>↑ Albany Capital Center minutes</p> <p>↑ MVP Arena minutes</p> <p>----- [South up map]</p> <p>[South Face]</p> <p>→ Albany Waterfront Bridge minutes</p> <p>↑ Clinton Market Collective minutes</p> <p>↑ Palace Theatre minutes</p> <p>----- [North up map]</p>	<p>Sign Face Direction North and South</p> <p>Existing Sign Yes</p> <p>Installation Conditions Concrete</p> <p>Demolition Required? Yes, see notes.</p> <p>Street N. Pearl St.</p> <p>Cross Street Pine St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>		
NOTES			
<p>Remove the existing pedestrian kiosk and restore concrete sidewalk.</p> <p>Install new sign per photo, further away from light pole.</p>			

SIGN NUMBER 009	SIGN TYPE CODE  VG-1	Vehicular Guide, New	
SIGN MESSAGE ← Skyway ← Clinton Market Collective ↑ MVP Arena	SIGN DETAILS Sign Face Direction North Existing Sign No Installation Conditions Brick Pavers Demolition Required? No, new location. Street N. Pearl St. Cross Street Clinton Ave. Phase Phase 1: Current Header Panel Downtown Albany	PHOTO 	
NOTES			
Install new sign per photo. Align sign post with trees.			

SIGN NUMBER EV10	SIGN TYPE CODE  VG-1	Vehicular Guide, New	
SIGN MESSAGE → Albany Capital Center → State Capitol ↑ MVP Arena	SIGN DETAILS Sign Face Direction North Existing Sign Yes Installation Conditions Brick Pavers Demolition Required? Yes, see notes. Street Broadway Cross Street State St. Phase Phase 1: Current Header Panel Downtown Albany	PHOTO 	
NOTES			
Remove the existing vehicular guide sign and foundation. Install new sign per photo further away from intersection.			


SIGN NUMBER 010	SIGN TYPE CODE  VG-1	Vehicular Guide, New	
SIGN MESSAGE ← Capital Rep Theatre ↑ Albany Visitors Center ↗ MVP Arena	SIGN DETAILS Sign Face Direction West Existing Sign No Installation Conditions Concrete Demolition Required? No, new location. Street Clinton Ave.	PHOTO 	
NOTES Install new sign per photo.	Cross Street Chapel St. Phase Phase 1: Current Header Panel Downtown Albany		

SIGN NUMBER EV11	SIGN TYPE CODE  VG-1	Vehicular Guide, New	
SIGN MESSAGE ← City Hall ← Municipal/ State Courts ↑ Albany Visitors Center	SIGN DETAILS Sign Face Direction South Existing Sign Yes Installation Conditions Concrete Demolition Required? Yes, see notes. Street Broadway Cross Street Pine St.	PHOTO 	
NOTES Remove the existing vehicular guide sign and foundation. Install new sign per photo.	Phase Phase 1: Current Header Panel Downtown Albany	PHOTO 	

SIGN NUMBER	SIGN TYPE CODE			PHOTO
EP11	 PK-1	Pedestrian Kiosk (Single-Sided)		
SIGN MESSAGE			SIGN DETAILS	PHOTO
<p>→ Clinton Market Collective minutes</p> <p>→ Palace Theatre minutes</p> <p>← State Capitol minutes</p> <p>← MVP Arena minutes</p> <p>-----</p> <p>[West up map]</p>			<p>Sign Face Direction East</p> <p>Existing Sign Yes</p> <p>Installation Conditions Soil</p> <p>Demolition Required? Yes, remove existing. Install in same locaiton.</p> <p>Street Sheridan Ave,</p> <p>Cross Street N. Pearl St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>	
NOTES	Install sign as close the sidewalk as possible.			

SIGN NUMBER	SIGN TYPE CODE			PHOTO
EV12	 VG-1	Vehicular Guide, New		
SIGN MESSAGE			SIGN DETAILS	PHOTO
<p>← Albany Visitors Center</p> <p>→ MVP Arena</p> <p>→ Federal Court</p>			<p>Sign Face Direction West</p> <p>Existing Sign Yes</p> <p>Installation Conditions Concrete</p> <p>Demolition Required? Yes, remove existing. Install in same locaiton.</p> <p>Street Pine St.</p> <p>Cross Street Broadway</p> <p>Phase Phase 1: Current</p> <p>Header Panel Downtown Albany</p>	
NOTES	Replace existing vehicular guide sign with new sign. Trim tree branches around sign.			

SIGN NUMBER EV13	SIGN TYPE CODE  VG-1	Vehicular Guide, New	
SIGN MESSAGE → City Hall → Municipal/ State Courts ↑ Federal Court	SIGN DETAILS Sign Face Direction North Existing Sign Yes Installation Conditions Concrete Demolition Required? Yes, see notes. Street Broadway Cross Street Pine St. Phase Phase 1: Current Header Panel Downtown Albany	PHOTO 	
NOTES Remove the existing vehicular guide sign and foundation and install new sign in same location.			

SIGN NUMBER 013	SIGN TYPE CODE  VG-1	Vehicular Guide, New	
SIGN MESSAGE ← Albany Visitors Center → Quackenbush Garage [P] → Riverfront Garage [P]	SIGN DETAILS Sign Face Direction West Existing Sign No Installation Conditions Concrete Demolition Required? No, new location. Street Clinton Ave. Cross Street Broadway Phase Phase 1: Current Header Panel Downtown Albany	PHOTO 	
NOTES Install new sign per photo.			

SIGN NUMBER EV14	SIGN TYPE CODE  VG-1 Vehicular Guide, New	
SIGN MESSAGE → Quackenbush Garage [P] ↑ Clinton Market Collective ↑ Skyway	SIGN DETAILS Sign Face Direction South Existing Sign Yes Street Broadway Cross Street Van Tromp Phase Phase 1: Current Header Panel Downtown Albany	PHOTO 
NOTES Existing sign was hit. Remove existing sign and restore site. Move sign back and align with light pole. Sidewalk maybe heated. if location can not be adjusted, make sure panels are offset to the right as much as possible.		

SIGN NUMBER EV15	SIGN TYPE CODE  VG-1 Vehicular Guide, New	
SIGN MESSAGE ← Skyway → Federal Court ↑ Riverfront Garage [P]	SIGN DETAILS Sign Face Direction West Existing Sign Yes Installation Conditions Concrete Demolition Required? Yes, remove existing. Install in same locaiton. Street Columbia St. Cross Street Broadway Phase Phase 1: Current Header Panel Downtown Albany	PHOTO 
NOTES Replace existing vehicular guide sign with new sign. if underground utilities allow, move the sign 6" further away from the curb. Otherwise adjust panels to the right as much as possible.		

SIGN NUMBER EV16		SIGN TYPE CODE VG-2		Vehicular Guide, Existing Pole					
SIGN MESSAGE		SIGN DETAILS		PHOTO					
<p>→ Empire State Plaza</p> <p>→ NY State Museum</p>		<p>Sign Face Direction North</p> <p>Existing Sign Yes</p> <p>Installation Conditions Existing Lightpole</p> <p>Demolition Required? Yes, see notes.</p> <p>Street S. Pearl St</p> <p>Cross Street Madison Ave.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>							
NOTES				<table border="1"> <tr> <td>16</td> <td>South Pearl Street at Madison Avenue</td> <td>S</td> <td>▶ Times Union Center</td> </tr> </table>		16	South Pearl Street at Madison Avenue	S	▶ Times Union Center
16	South Pearl Street at Madison Avenue	S	▶ Times Union Center						
<p>Remove existing sign from light pole. Reuse light pole since there are no other good spots in this block to install a new pole.</p> <p>This may require DOT review due to the removal of DOT style signs.</p>									

SIGN NUMBER 016		SIGN TYPE CODE VP-1		Vehicular Parking Trailblazer, New	
SIGN MESSAGE		SIGN DETAILS		PHOTO	
<p>← [P] Quackenbush Garage</p>		<p>Sign Face Direction North</p> <p>Existing Sign Yes</p> <p>Installation Conditions Soil</p> <p>Demolition Required? Yes, see notes.</p> <p>Street Broadway</p> <p>Cross Street Orange St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>			
NOTES					
<p>Demo both sign locations in the photo. Install new sign prior to the bridge as indicated in the photo. There are two options based on underground conditions. Location will also be dependent upon where power will come from. Awarded fabricator to work with Albany Parking Authority.</p>					

SIGN NUMBER EV17	SIGN TYPE CODE  VG-1	Vehicular Guide, New	
SIGN MESSAGE → MVP Arena ↑ Empire State Plaza ↑ NY State Museum	SIGN DETAILS Sign Face Direction East Existing Sign No Installation Conditions Soil Demolition Required? No, new location.	PHOTO 	
NOTES Existing sign is no longer installed in this location. Install new sign as indicated in the photo.	Street Madison Ave. Cross Street S. Pearl St. Phase Phase 1: Current Header Panel Downtown Albany		


SIGN NUMBER EV18	SIGN TYPE CODE  VG-1	Vehicular Guide, New	
SIGN MESSAGE → Empire State Plaza → MVP Arena → NY State Museum	SIGN DETAILS Sign Face Direction North Existing Sign Yes Installation Conditions Concrete Demolition Required? Yes, see notes.	PHOTO 	
NOTES Replace existing vehicular guide sign with new sign. Remove faded DOT signs from light pole prior to the sign.	Street Broadway Cross Street Madison Ave. Phase Phase 1: Current Header Panel Downtown Albany		


SIGN NUMBER EV19	SIGN TYPE CODE  VG-1	Vehicular Guide, New	
SIGN MESSAGE ← Waterfront ↑ Empire State Plaza ↑ NY State Museum	SIGN DETAILS Sign Face Direction North Existing Sign No Installation Conditions Concrete Demolition Required? No, new location.	PHOTO 	
NOTES Existing sign is no longer installed in this location. Install new sign as indicated in the photo, north of the intersection.	Street Broadway Cross Street I-787 Frontage Rd. Phase Phase 1: Current Header Panel Downtown Albany		

SIGN NUMBER 019	SIGN TYPE CODE  VP-1	Vehicular Parking Trailblazer, New	
SIGN MESSAGE ← [P] Riverfront Garage	SIGN DETAILS Sign Face Direction North Existing Sign Yes	PHOTO 	
NOTES Install new sign per photo. Remove parking signs at the intersection. Location will also be dependent upon where power will come from. Awarded fabricator to work with Albany Parking Authority.	Installation Conditions Concrete Demolition Required? Yes, see notes. Street Broadway Cross Street Columbia St. Phase Phase 1: Current Header Panel None		

SIGN NUMBER	SIGN TYPE CODE		
019a	 VP-1	Vehicular Parking Trailblazer, New	
SIGN MESSAGE	SIGN DETAILS	PHOTO	
<p>→ [P] Riverfront Garage</p>	<p>Sign Face Direction South</p>		
<p>NOTES</p>	<p>Existing Sign Yes</p>		
<p>Demo existing sign at corner. Install new sign further south. Location will also be dependent upon where power will come from. Awarded fabricator to work with Albany Parking Authority. Sidewalks maybe heated.</p>	<p>Installation Conditions Brick Pavers</p>		
	<p>Demolition Required? Yes, see notes.</p>		
	<p>Street Broadway</p>		
	<p>Cross Street Columbia St.</p>		
	<p>Phase Phase 1: Current</p>		
	<p>Header Panel None</p>		


SIGN NUMBER EV20	SIGN TYPE CODE  VG-1	Vehicular Guide, New	
SIGN MESSAGE ← Waterfront → Downtown Albany → MVP Arena ---Alternative Messaging--- <i>State Capitol could be swapped out for Downtown Albany</i>	SIGN DETAILS Sign Face Direction North Existing Sign Yes Installation Conditions Concrete Demolition Required? Yes, see notes. Street I-787 Frontage Rd.	PHOTO 	
NOTES Remove existing vehicular guide sign. New sign being installed further north away from tree canopy. Align sign with light pole behind D & H Building. Recommend trimming back bushes. Ensure ADA clearance around light pole.	SIGN DETAILS Cross Street Broadway Phase Phase 1: Current Header Panel Downtown Albany	PHOTO 	

SIGN NUMBER 020	SIGN TYPE CODE  VP-3	Vehicular Parking Trailblazer, Small, New Pole	
SIGN MESSAGE → [P] Riverfront Garage	SIGN DETAILS Sign Face Direction West Existing Sign No	PHOTO 	
NOTES Install new sign per photo.	SIGN DETAILS Installation Conditions Soil Demolition Required? No, new location. Street Columbia St. Cross Street Riverfront Garage Phase Phase 1: Current Header Panel None	PHOTO 	

SIGN NUMBER	SIGN TYPE CODE		
021	 VP-1	Vehicular Parking Trailblazer, New	
SIGN MESSAGE	SIGN DETAILS	PHOTO	
<p>→ [P] Riverfront Garage</p> <hr/> <p>NOTES</p> <p>Two options for this sign, in both cases remove the sign in option 2.</p> <p>Option 1: Install sign prior to intersection.</p> <p>Option 2: Install sign in place of existing sign. Tree branches will need to be trimmed.</p> <p>Location will also be dependent upon where power will come from. Awarded fabricator to work with Albany Parking Authority.</p>	<p>Sign Face Direction North</p> <p>Existing Sign No</p> <p>Installation Conditions Concrete</p> <p>Demolition Required? Yes, see notes.</p> <p>Street Water St.</p> <p>Cross Street Columbia St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>		


SIGN NUMBER	SIGN TYPE CODE		
025	 PK Pedestrian Kiosk		
SIGN MESSAGE	SIGN DETAILS	PHOTO	
<p>[East Face]</p> <p>← Federal Court minutes</p> <p>← MVP Arena minutes</p> <p>→ Skyway minutes</p> <p>↑ State Capitol</p> <p>-----</p> <p>[West up map]</p> <p>[West Face]</p> <p>← Clinton Market Collective minutes</p> <p>← Palace Theater minutes</p> <p>→ Albany Waterfront Bridge minutes</p> <p>← Skyway minutes</p> <p>-----</p> <p>[East up map]</p>	<p>Sign Face Direction East and West</p> <p>Existing Sign No</p> <p>Installation Conditions Brick Pavers</p> <p>Demolition Required? No, new location.</p> <p>Street Broadway</p> <p>Cross Street Stuben St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>		
NOTES			
Install new kiosk as per photo.			

SIGN NUMBER 028	SIGN TYPE CODE  VP-3 Vehicular Parking Trailblazer, Small, New Pole	
SIGN MESSAGE ← [P] Riverfront Garage	SIGN DETAILS Sign Face Direction West Existing Sign Yes Installation Conditions Concrete Demolition Required? Yes, see notes. Street Pine St. Cross Street Broadway Phase Phase 1: Current Header Panel None	PHOTO 
NOTES Existing sign is too close to the road. Remove existing sign and install new sign further away per photo.		

SIGN NUMBER 033	SIGN TYPE CODE  VG-1 Vehicular Guide, New	
SIGN MESSAGE ← Albany Visitors Center ← Federal Court → Albany Bus Terminal	SIGN DETAILS Sign Face Direction West Existing Sign Yes Installation Conditions Brick Pavers Demolition Required? Yes, see notes. Street State St. Cross Street Broadway Phase Phase 1: Current Header Panel Downtown Albany	PHOTO 
NOTES Install new vehicular guide as per photo. Remove the old IAHM guide sign at the intersection.		

SIGN NUMBER 033a	SIGN TYPE CODE  VP-3	Vehicular Parking Trailblazer, Small, New Pole	
SIGN MESSAGE ← [P] Green-Hudson Garage	SIGN DETAILS Sign Face Direction East	PHOTO 	
NOTES Remove existing sign and install new sign inline with the parking meters. The existing sign is too close to the road.	Existing Sign Yes Installation Conditions Brick Pavers Demolition Required? Yes, see notes. Street State St. Cross Street Green St. Phase Phase 1: Current Header Panel None		

SIGN NUMBER 033b	SIGN TYPE CODE  VP-3	Vehicular Parking Trailblazer, Small, New Pole	
SIGN MESSAGE → [P] Green-Hudson Garage	SIGN DETAILS Sign Face Direction West	PHOTO 	
NOTES Remove existing sign and install new sign in place of the planter per the photo. City to relocate planter	Existing Sign Yes Installation Conditions Brick Pavers Demolition Required? Yes, see notes. Street State St. Cross Street Green St. Phase Phase 1: Current Header Panel None		


SIGN NUMBER	SIGN TYPE CODE			
034	PK	Pedestrian Kiosk		
SIGN MESSAGE	SIGN DETAILS	PHOTO		
<p>[Northwest Face]</p> <p>← D & H Building/ SUNY Plaza minutes</p> <p>↑ Albany Bus Terminal minutes</p> <p>↑ Empire State Trail minutes</p> <p>[Blank Panel] -----</p> <p>[South up map]</p> <p>[Southeast Face]</p> <p>↗ Skyway minutes</p> <p>↖ Albany Capital Center minutes</p> <p>↖ MVP Arena minutes</p> <p>↖ State Capitol minutes</p> <p>-----</p> <p>[North up map]</p>	<p>Sign Face Direction Northwest and Southeast</p> <p>Existing Sign No</p> <p>Installation Conditions Concrete</p> <p>Demolition Required? Yes, see notes.</p> <p>Street Broadway</p> <p>Cross Street State St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>			
NOTES				
<p>Install new kiosk as per photo.</p> <p>City to remove old phone box.</p>				

SIGN NUMBER 035	SIGN TYPE CODE  VG-1	Vehicular Guide, New	
SIGN MESSAGE ↖ Albany Capital Center ↖ State Capitol ↗ Federal Court	SIGN DETAILS Sign Face Direction Southeast Existing Sign No Installation Conditions Brick Pavers Demolition Required? No, new location. Street Broadway Cross Street State St. Phase Phase 1: Current Header Panel Downtown Albany	PHOTO 	
NOTES			
Install new sign per photo. Align sign post with trees.			


SIGN NUMBER 036	SIGN TYPE CODE  VP-3	Vehicular Parking Trailblazer, Small, New Pole	
SIGN MESSAGE → [P] Green-Hudson Garage	SIGN DETAILS Sign Face Direction Northwest Existing Sign No Installation Conditions Concrete Demolition Required? No, new location. Street Broadway Cross Street Hudson Ave. Phase Phase 1: Current Header Panel None	PHOTO 	
NOTES			
Install new sign per photo. Align sign post with trees. May need to remove last bike station. We think this is stamped concrete.			

SIGN NUMBER	SIGN TYPE CODE			
<p>037</p>	<p>VG-1 Vehicular Guide, New</p>	<p>SIGN MESSAGE</p> <ul style="list-style-type: none"> ↖ Additional Garages [P] ↖ Federal Court ↗ Albany Bus Terminal <p>NOTES</p> <p>Install new sign per photo. Align sign post with light post. Alternate: If the first option is not available by the brick building, install prior to intersection as indicated in photo</p>	<p>SIGN DETAILS</p> <p>Sign Face Direction Southwest</p> <p>Existing Sign No</p> <p>Installation Conditions Concrete</p> <p>Demolition Required? No, new location.</p> <p>Street Hudson Ave.</p> <p>Cross Street Broadway</p> <p>Phase Phase 1: Current</p> <p>Header Panel Downtown Albany</p>	<p>PHOTO</p> 

SIGN NUMBER	SIGN TYPE CODE		
038	 PK Pedestrian Kiosk		
SIGN MESSAGE	SIGN DETAILS	PHOTO	
<p>[Northwest Face]</p> <p>↑ Albany Waterfront minutes</p> <p>↑ Albany Bus Terminal minutes</p> <p>↑ Empire State Trail minutes</p> <p>[Blank Panel] ----- [South up map]</p> <p>[Southeast Face]</p> <p>↖ MVP Arena minutes</p> <p>↑ Albany Capital Center minutes</p> <p>↑ Federal Court minutes</p> <p>↑ State Capitol minutes</p> <p>----- [North up map]</p>	<p>Sign Face Direction Northwest and Southeast</p> <p>Existing Sign No</p> <p>Installation Conditions Concrete</p> <p>Demolition Required? No, new location.</p> <p>Street Broadway</p> <p>Cross Street Hudson Ave.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>		
NOTES			
<p>Install new kiosk as per photo.</p> <p>We think this is stamped concrete.</p>			

SIGN NUMBER	SIGN TYPE CODE	
<p>039</p> <p>← Green-Hudson Garage [P]</p> <p>← MVP Arena</p> <p>↑ Federal Court</p>	<p>VG-1</p> <p>Vehicular Guide, New</p>	
SIGN MESSAGE	SIGN DETAILS	PHOTO
<p>NOTES</p> <p>Remove the following:</p> <ul style="list-style-type: none"> -Both parking signs (on east and west sides of Broadway). -Old brown sign between parking and vehicular guide signs. -The existing vehicular guide sign. <p>Install new sign in same location per photo.</p>	<p>Sign Face Direction Southeast</p> <p>Existing Sign Yes</p> <p>Installation Conditions Brick Pavers</p> <p>Demolition Required? Yes, see notes.</p> <p>Street Broadway</p> <p>Cross Street Hudson Ave.</p> <p>Phase Phase 1: Current</p> <p>Header Panel Downtown Albany</p>	


SIGN NUMBER	SIGN TYPE CODE		
<p>041</p> <p>SIGN MESSAGE</p> <p>→ Albany Bus Terminal</p> <p>↑ Albany Waterfront</p>	<p>VG-2</p> <p>Vehicular Guide, Existing Pole</p>	<p>SIGN DETAILS</p> <p>Sign Face Direction Northwest</p> <p>Existing Sign Yes</p> <p>Installation Conditions Existing Lightpole</p> <p>Demolition Required? Yes, see notes.</p> <p>Street Broadway</p> <p>Cross Street Division St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>	<p>PHOTO</p> 
<p>NOTES</p> <p>Remove existing sign on light pole and install new sign on light pole. If this is not possible, install new sign in stamped concrete pad in front of light pole. May need to remove banner to reduce the wind load on the light pole. If a new pole is used add NY State Museum</p>			

SIGN NUMBER	SIGN TYPE CODE	Pedestrian Kiosk		
SIGN MESSAGE	SIGN DETAILS		PHOTO	
<p>043</p> <p>[East Face]</p> <p>↗ Albany Capital Center minutes</p> <p>↗ Federal Court minutes</p> <p>↗ MVP Arena minutes</p> <p>↗ State Capitol minutes</p> <p>-----</p> <p>[West up map]</p> <p>[West Face]</p> <p>← Skyway minutes</p> <p>↑ Waterfront minutes</p> <p>↑ Empire State Trail minutes</p> <p>-----</p> <p>[Blank Panel]</p> <p>-----</p> <p>[East up map]</p>	<p>Sign Face Direction East and West</p> <p>Existing Sign Yes</p> <p>Installation Conditions Concrete</p> <p>Demolition Required? Yes, see notes.</p> <p>Street Broadway</p> <p>Cross Street I-787 Frontage Rd.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>			
NOTES				
<p>Replace the existing interpretive sign with a new double-sided kiosk. Integrate interpretive panel into the sign.</p> <p>Which face should have the interpretive panel?</p>				

SIGN NUMBER 044	SIGN TYPE CODE  VP-2 Vehicular Parking Trailblazer, Existing Pole	
SIGN MESSAGE → [P] Green-Hudson Garage	SIGN DETAILS Sign Face Direction North Existing Sign Yes Installation Conditions Existing Lightpole Demolition Required? Yes, see notes. Street I-787 Frontage Rd. Cross Street Broadway Phase Phase 1: Current Header Panel None	PHOTO 
NOTES Replace existing parking signs with new signs on existing light pole.		

SIGN NUMBER 045	SIGN TYPE CODE  VG-1 Vehicular Guide, New	
SIGN MESSAGE ↑ Albany Capital Center ↑ MVP Arena ↑ State Capitol	SIGN DETAILS Sign Face Direction East Existing Sign Yes Installation Conditions Concrete Demolition Required? Yes, see notes. Street Broadway Cross Street I-787 Frontage Rd. Phase Phase 1: Current Header Panel Downtown Albany	PHOTO 
NOTES Demo existing and install new sign further back (between bridges).		


SIGN NUMBER 047	SIGN TYPE CODE  VP-2	 Vehicular Parking Trailblazer, Existing Pole	
SIGN MESSAGE	SIGN DETAILS	PHOTO	
→ [P] Green-Hudson Garage	Sign Face Direction East		
NOTES	Existing Sign Yes		
Replace existing parking signs with new signs on existing pole (I-beam).	Installation Conditions Existing Lightpole		
	Demolition Required? Yes, see notes.		
	Street Madison Ave.		
Cross Street Dallius St.	Phase Phase 1: Current		
Header Panel None			

SIGN NUMBER 048	SIGN TYPE CODE  Demo	 Demo only	
SIGN MESSAGE	SIGN DETAILS	PHOTO	
NOTES	Sign Face Direction East		
Remove existing parking sign. Information will be added to EV17 about parking.	Existing Sign Yes		
	Installation Conditions Demo Only		
	Demolition Required? Yes, see notes.		
	Street Madison Ave.		
	Cross Street Franklin St.		
	Header Panel None		

SIGN NUMBER 049	SIGN TYPE CODE  VG-1	Vehicular Guide, New	
SIGN MESSAGE ← Empire State Plaza ← NY State Museum ↑ MVP Arena	SIGN DETAILS Sign Face Direction South Existing Sign No Installation Conditions Concrete Demolition Required? No, new location. Street S. Pearl St Cross Street Madison Ave. Phase Phase 1: Current Header Panel Downtown Albany	PHOTO 	
NOTES Install new sign between posts, per photo.			

SIGN NUMBER 050	SIGN TYPE CODE  VG-1	Vehicular Guide, New	
SIGN MESSAGE ← NY State Museum → Green-Hudson Garage [P] → MVP Arena	SIGN DETAILS Sign Face Direction Southeast Existing Sign No Installation Conditions Soil Demolition Required? No, new location. Street S. Mall Arterial Off-ramp Cross Street S. Pearl St. Phase Phase 3: DOT Locations	PHOTO 	
NOTES Install new sign per photo. A longer pole will need to be used (additional 2' height). Install sign where the landscaping starts to slope back. While this is not attached to the ramp, it still may require DOT review/approval due to the proximity to the off-ramp.			

SIGN NUMBER 051	SIGN TYPE CODE  VP-1	Vehicular Parking Trailblazer, New	
SIGN MESSAGE → [P] Green-Hudson Garage	SIGN DETAILS Sign Face Direction South Existing Sign No Installation Conditions TBD Demolition Required? No, new location. Street S. Pearl St Cross Street Hudson Ave. Phase Phase 1: Current Header Panel Downtown Albany	PHOTO 	
NOTES Install new sign as indicated on photo.			

SIGN NUMBER 052	SIGN TYPE CODE  VG-1	Vehicular Guide, New	
SIGN MESSAGE ← NY State Museum ← Empire State Plaza → MVP Arena	SIGN DETAILS Sign Face Direction East Existing Sign No Installation Conditions Concrete Demolition Required? No, new location. Street Hudson Ave. Cross Street S. Pearl St. Phase Phase 1: Current Header Panel Downtown Albany	PHOTO 	
NOTES Install new sign per photo.			

SIGN NUMBER 052a	SIGN TYPE CODE PK	Pedestrian Kiosk	
SIGN MESSAGE	SIGN DETAILS	PHOTO	
<p>[North Face]</p> <p>← Albany Bus Terminal minutes</p> <p>← Green-Hudson Garage [P] minutes</p> <p>↑ NY State Museum minutes</p> <p>[Blank Panel] ----- [South up map]</p> <p>[South Face]</p> <p>→ Albany Bus Terminal minutes</p> <p>→ Green-Hudson Garage [P] minutes</p> <p>↑ Palace Theatre minutes</p> <p>↑ State Capitol minutes</p> <p>----- [North up map]</p>	<p>Sign Face Direction North and South</p> <p>Existing Sign No</p> <p>Installation Conditions Concrete</p> <p>Demolition Required? No, new location.</p> <p>Street S. Pearl St</p> <p>Cross Street Hudson Ave.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>		
<p>NOTES</p> <p>Install new kiosk as per photo. There was nothing under the construction cone.</p>			

SIGN NUMBER 053	SIGN TYPE CODE  VP-2	Vehicular Parking Trailblazer, Existing Pole	
SIGN MESSAGE ← [P] Green-Hudson Garage	SIGN DETAILS Sign Face Direction West Existing Sign Yes Installation Conditions Concrete Demolition Required? Yes, see notes. Street Hudson Ave. Cross Street Dallius St. Phase Phase 1: Current Header Panel None	PHOTO 	
NOTES Replace existing sign on lightpole.			

SIGN NUMBER 055	SIGN TYPE CODE  VP-2	Vehicular Parking Trailblazer, Existing Pole	
SIGN MESSAGE → [P] Green-Hudson Garage	SIGN DETAILS Sign Face Direction South Existing Sign Yes Installation Conditions Existing Lightpole Demolition Required? Yes, see notes. Street S. Pearl St. Cross Street Beaver St. Phase Phase 1: Current Header Panel None	PHOTO 	
NOTES Replace existing parking signs with new signs on existing light pole.			

SIGN NUMBER 055a	SIGN TYPE CODE  VP-3	Vehicular Parking Trailblazer, Small, New Pole	
SIGN MESSAGE → [P] Green-Hudson Garage	SIGN DETAILS Sign Face Direction West Existing Sign Yes Installation Conditions Concrete Demolition Required? Yes, see notes. Street Beaver St. Cross Street Green St. Phase Phase 1: Current Header Panel None	PHOTO 	
NOTES Demo existing and install new sign in same location.			



SIGN NUMBER 055b	SIGN TYPE CODE  VP-3	Vehicular Parking Trailblazer, Small, New Pole	
SIGN MESSAGE → [P] Green-Hudson Garage	SIGN DETAILS Sign Face Direction North Existing Sign Yes Installation Conditions Demo Only Demolition Required? Yes, remove existing. Install in same locaiton. Street Green St. Cross Street Green-Hudson Garage Phase Phase 1: Current Header Panel None	PHOTO 	
NOTES Demo existing and install new sign in same location.			

SIGN NUMBER 063	SIGN TYPE CODE  PK	Pedestrian Kiosk	
SIGN MESSAGE <p> [North Face] ← Federal Court minutes ← Skyway minutes ↑ MVP Arena minutes ↑ State Capitol minutes ----- [South up map] [South Face] → Federal Court minutes → Skyway minutes ↑ Palace Theatre minutes ----- [North up map] </p>		SIGN DETAILS <p> Sign Face Direction North and South Existing Sign No Installation Conditions Concrete Demolition Required? No, new location. Street N. Pearl St. Cross Street Maiden Ln. Phase Phase 1: Current Header Panel None </p>	PHOTO 
NOTES Install new kiosk as per photo.			

SIGN NUMBER 066	SIGN TYPE CODE  VG-1	Vehicular Guide, New	
SIGN MESSAGE <p> → Palace Theatre ↑ City Hall ↑ Municipal/ State Courts </p>		SIGN DETAILS <p> Sign Face Direction East Existing Sign No Installation Conditions Concrete Demolition Required? No, new location. </p>	PHOTO 
NOTES Install new sign per photo.		Street Pine St. Cross Street N. Pearl St. Phase Phase 1: Current Header Panel Downtown Albany	


SIGN NUMBER 067	SIGN TYPE CODE  VG-1 Vehicular Guide, New		
SIGN MESSAGE	SIGN DETAILS	PHOTO	
<p>← Palace Theatre</p> <p>→ MVP Arena</p> <p>↑ Federal Court</p>	<p>Sign Face Direction West</p> <p>Existing Sign No</p> <p>Installation Conditions Concrete</p> <p>Demolition Required? Yes, remove existing. Install in same locaiton.</p> <p>Street Pine St.</p> <p>Cross Street N. Pearl St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel Downtown Albany</p>		
<p>NOTES</p> <p>Install new sign in close proximity to the No Parking sign. Relocate no parking sign to new sign post on VG-1.</p>			

SIGN NUMBER 069	SIGN TYPE CODE PG	Pedestrian Guide		
SIGN MESSAGE		SIGN DETAILS	PHOTO	
<p>[North Face] ← Riverfront Garage</p>	<p>minutes</p>	<p>Sign Face Direction North and South</p>		
<p>← Albany Waterfront Bridge</p>	<p>minutes</p>	<p>Existing Sign No</p>		
<p>→ State Capitol</p>	<p>minutes</p>	<p>Installation Conditions Concrete</p>		
<p>↑ MVP Arena</p>	<p>minutes</p>	<p>Demolition Required? No, new location.</p>		
<p>[South Face] ← State Capitol</p>	<p>minutes</p>	<p>Street N. Pearl St.</p>		
<p>→ Riverfront Garage [P]</p>	<p>minutes</p>	<p>Cross Street Stuben St.</p>		
<p>↑ Clinton Market</p>	<p>minutes</p>	<p>Phase Phase 1: Current</p>		
<p>↑ Palace Theatre</p>	<p>minutes</p>	<p>Header Panel None</p>		
<p>NOTES Install new sign per photo.</p>				

SIGN NUMBER 071	SIGN TYPE CODE PK	Pedestrian Kiosk	
SIGN MESSAGE	SIGN DETAILS	PHOTO	
<p>[East Face]</p> <p>← Albany Capital Center minutes</p> <p>→ City Hall minutes</p> <p>→ Municipal/ State Courts minutes</p> <p>↑ State Capitol minutes</p> <p>-----</p> <p>[West up map]</p>	<p>Sign Face Direction East and West</p> <p>Existing Sign No</p> <p>Installation Conditions Brick Pavers</p> <p>Demolition Required? No, new location.</p> <p>Street State St.</p>		
<p>-----</p> <p>[West Face]</p> <p>← City Hall minutes</p> <p>← Municipal/ State Courts minutes</p> <p>→ Albany Capital Center minutes</p> <p>↑ MVP Arena minutes</p> <p>-----</p> <p>[East up map]</p>	<p>Cross Street Eagle St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>		
<p>NOTES</p> <p>Install new sign per photo. Sign is across from the Be Ati store. This maybe stamped/stained concrete.</p>			

SIGN NUMBER	SIGN TYPE CODE	
<p>072</p>	<p> VG-1 Vehicular Guide, New</p>	
SIGN MESSAGE	SIGN DETAILS	PHOTO
<p>← City Hall</p> <p>← State Capitol</p> <p>→ Municipal/ State Courts</p> <hr/> <p>NOTES</p> <p>Install new sign per photo.</p>	<p>Sign Face Direction East</p> <p>Existing Sign No</p> <p>Installation Conditions Concrete</p> <p>Demolition Required? No, new location.</p> <p>Street Pine St.</p> <p>Cross Street Eagle St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel Downtown Albany</p>	


SIGN NUMBER 077	SIGN TYPE CODE PK Pedestrian Kiosk		
SIGN MESSAGE	SIGN DETAILS	PHOTO	
<p>[North Face]</p> <p>↑ Albany Capital Center minutes</p> <p>↑ City Hall minutes</p> <p>↑ MVP Arena minutes</p> <p>↑ State Capitol minutes</p> <p>-----</p> <p>[South up map]</p> <p>[South Face]</p> <p>→ Federal Court minutes</p> <p>→ Palace Theatre minutes</p> <p>→ Riverfront Garage [P] minutes</p> <p>→ Skyway minutes</p> <p>-----</p> <p>[North up map]</p>	<p>Sign Face Direction North and South</p> <p>Existing Sign No</p> <p>Installation Conditions Concrete</p> <p>Demolition Required? No, new location.</p> <p>Street Eagle St.</p> <p>Cross Street Elk St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>		
<p>NOTES</p> <p>Install new kiosk as per photo.</p>			

SIGN NUMBER	SIGN TYPE CODE	
<p>078</p> <p>← Albany Capital Center</p> <p>→ City Hall</p> <p>↗ State Capitol</p>	<p>VG-1</p> <p>Vehicular Guide, New</p>	
SIGN MESSAGE	SIGN DETAILS	PHOTO
<p>NOTES</p> <p>Install sign in brick pavers, at the end of the no parking zone. This appears to be a stamped/stained concrete.</p>	<p>Sign Face Direction East</p> <p>Existing Sign No</p> <p>Installation Conditions Brick Pavers</p> <p>Demolition Required? No, new location.</p> <p>Street State St.</p> <p>Cross Street Eagle St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel Downtown Albany</p>	


SIGN NUMBER	SIGN TYPE CODE	
079	 PK Pedestrian Kiosk	
SIGN MESSAGE	SIGN DETAILS	PHOTO
<p>[East Face]</p> <p>→ MVP Arena</p> <p>↑ Albany Capital Center minutes</p> <p>↑ City Hall minutes</p> <p>↑ State Capitol minutes</p> <p>-----</p> <p>[West up map]</p> <p>[West Face]</p> <p>↑ Green-Hudson Garage [P] minutes</p> <p>↑ Federal Court minutes</p> <p>← MVP Arena minutes</p> <p>↑ Skyway minutes</p> <p>-----</p> <p>[East up map]</p>	<p>Sign Face Direction East and West</p> <p>Existing Sign Yes</p> <p>Installation Conditions Concrete</p> <p>Demolition Required? Yes, see notes.</p> <p>Street State St.</p> <p>Cross Street Lodge St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>	
NOTES		
<p>Remove old interpretive sign and install new sign nearby, ensuring ADA clearance on both sides of the kiosk.</p>		

SIGN NUMBER 081	SIGN TYPE CODE PK Pedestrian Kiosk		
SIGN MESSAGE	SIGN DETAILS		PHOTO
<p>[East Face]</p> <p>↑ Albany Capital Center minutes</p> <p>↑ City Hall minutes</p> <p>↑ Municipal/ State Courts minutes</p> <p>↑ State Capitol minutes</p> <p>-----</p> <p>[West up map]</p> <p>[West Face]</p> <p>↑ Green-Hudson Garage [P] minutes</p> <p>↑ Palace Theater minutes</p> <p>↑ MVP Arena minutes</p> <p>↑ Skyway minutes</p> <p>-----</p> <p>[East up map]</p>	<p>Sign Face Direction East and West</p> <p>Existing Sign No</p> <p>Installation Conditions Concrete</p> <p>Demolition Required? No, new location.</p> <p>Street State St.</p> <p>Cross Street Lodge St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>		
<p>NOTES</p>			
<p>Install new sign per photo, between light pole and ground box.</p>			

SIGN NUMBER	SIGN TYPE CODE			
082	PK Pedestrian Kiosk			
SIGN MESSAGE	SIGN DETAILS	PHOTO		
<p>[East Face]</p> <p>← Albany Capital Center minutes</p> <p>→ City Hall minutes</p> <p>→ Municipal/ State Courts minutes</p> <p>↑ State Capitol minutes</p> <p>-----</p> <p>[West up map]</p> <p>[West Face]</p> <p>← City Hall minutes</p> <p>← Municipal/ State Courts minutes</p> <p>→ Albany Capital Center minutes</p> <p>↑ MVP Arena minutes</p> <p>-----</p> <p>[East up map]</p>	<p>Sign Face Direction East and West</p> <p>Existing Sign No</p> <p>Installation Conditions Concrete</p> <p>Demolition Required? No, new location.</p> <p>Street State St.</p> <p>Cross Street Eagle St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>			
NOTES	<p>Install sign per photo, just outside of the crosswalk area. Lots of underground utilities in this area. Will need to have survey done. May need to go where garbage can or planter is located.</p>			


SIGN NUMBER	SIGN TYPE CODE	
<p>083</p> <p>→ MVP Arena</p> <p>↑ State Capitol</p> <p>↑ City Hall</p>	<p>VG-1</p> <p>Vehicular Guide, New</p>	
SIGN MESSAGE	SIGN DETAILS	PHOTO
<p>NOTES</p> <p>Two options for this sign.</p> <p>Option 1: Install new sign at location of old light post. If a new light post is going here, consider changing sign type To VG-2 and installing the sign on the new light pole.</p> <p>Option 2: Locate further north between light pole and No Parking post. The new sign could also be placed where the No Parking sign is at and the No Parking sign could be installed on the new sign.</p>	<p>Sign Face Direction South</p> <p>Existing Sign No</p> <p>Installation Conditions Concrete</p> <p>Demolition Required? Yes, see notes.</p> <p>Street Eagle St.</p> <p>Cross Street State St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel Downtown Albany</p>	

SIGN NUMBER	SIGN TYPE CODE						
084	PK	Pedestrian Kiosk					
SIGN MESSAGE		SIGN DETAILS		PHOTO			
<p>↑ [North Face]</p> <p>↑ Walkway to: MVP Arena Empire State Plaza</p> <p>↑ NY State Museum</p> <p>[Blank Panel]</p> <p>-----</p> <p>[South up map]</p>	<p>minutes</p> <p>minutes</p>	<p>Sign Face Direction North and South</p> <p>Existing Sign No</p> <p>Installation Conditions Concrete</p> <p>Demolition Required? No, new location.</p> <p>Street Eagle St.</p> <p>Cross Street Howard St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>					
				NOTES			
					<p>Install new kiosk as per photo outside of Albany Capital Center.</p> <p>If we direct to the elevated walkway, that panel will need to be a double panel.</p>		

SIGN NUMBER	SIGN TYPE CODE		
087	PK Pedestrian Kiosk		
SIGN MESSAGE	SIGN DETAILS	PHOTO	
<p>[North Face]</p> <p>← Skyway minutes</p> <p>← Albany Visitors Center minutes</p> <p>← Quackenbush Garage [P] minutes</p> <p>↑ MVP Arena minutes</p> <p>-----</p> <p>[South up map]</p> <p>[South Face]</p> <p>→ Albany Skyway minutes</p> <p>→ Albany Visitors Center minutes</p> <p>→ Quackenbush Garage [P] minutes</p> <p>↑ Capital Rep Theatre minutes</p> <p>-----</p> <p>[North up map]</p>	<p>Sign Face Direction North and South</p> <p>Existing Sign Yes</p> <p>Installation Conditions Concrete</p> <p>Demolition Required? Yes, see notes.</p> <p>Street N. Pearl St.</p> <p>Cross Street Clinton Ave.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>		
NOTES			
<p>Remove existing pedestrian guide and foundation. Install new sign closer to the corner. ADA concrete pad will need to added around the kiosk.</p>			

SIGN NUMBER 088	SIGN TYPE CODE  VG-1 Vehicular Guide, New	
SIGN MESSAGE → Albany Visitors Center ↑ Capital Rep Theatre ↑ Palace Theatre	SIGN DETAILS Sign Face Direction North and South Existing Sign No Installation Conditions Soil Demolition Required? No, new location. Street N. Pearl St. Cross Street Orange St. Phase Phase 1: Current Header Panel Downtown Albany	PHOTO 
NOTES Install new sign as indicated in photo. However, underground utilities may prevent the install in this location or dictate where a sign is possible. Trees may need to be trimmed.		

SIGN NUMBER 100	SIGN TYPE CODE  VG-1 Vehicular Guide, New	
SIGN MESSAGE ← Parking Garages [P] ↑ Empire State Plaza ↑ NY State Museum	SIGN DETAILS Sign Face Direction North Existing Sign Yes Installation Conditions Concrete Demolition Required? Yes, see notes. Street Eagle St. Cross Street Howard St. Phase Phase 1: Current Header Panel Downtown Albany	PHOTO 
NOTES Remove existing parking sign. Underground utilities maybe an issue in this area. New sign post will likely need to go in the sidewalk flag behind the planter or where the planter is located.		

SIGN NUMBER 103	SIGN TYPE CODE  Demo Demo only	
SIGN MESSAGE	SIGN DETAILS	PHOTO
NOTES Demo existing sign. Across from Ria's Bistro, restore site.	<p>Sign Face Direction East and West</p> <p>Existing Sign Yes</p> <p>Installation Conditions Demo Only</p> <p>Demolition Required? Yes, restore site conditions.</p> <p>Street State St.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>	

SIGN NUMBER 106	SIGN TYPE CODE  Demo Demo only	
SIGN MESSAGE	SIGN DETAILS	PHOTO
NOTES Remove existing parking sign. Information will be added to other vehicular guide signs.	<p>Sign Face Direction South</p> <p>Existing Sign Yes</p> <p>Installation Conditions Demo Only</p> <p>Demolition Required? Yes, restore site conditions.</p> <p>Street Broadway</p> <p>Cross Street Maiden Ln.</p> <p>Phase Phase 1: Current</p> <p>Header Panel None</p>	